DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.

CALL ORDER : 003 CONTRACT ID : T201007405.01 COUNTIES NEW CASTLE

LETTING DATE : 07/28/11 DISTRICT : N1

STATE/FEDERAL AID NO: EBHN-2010(29) CONTRACT TIME : 376 CALENDAR DAYS

CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) EBHN-2010(29)

BRIDGES 1-687, 1-688, 1-693 SOUTH WALNUT ST., SOUTH MARKET

ST. AND FOURTH ST. OVER CHRISTINA RIVER - WORK CONSISTS OF

TRUNNION COLUMN BRACING REPAIR, LIVE LOAD HOLD DOWN

ANCHORAGE REPAIR, GENERAL MAINTENANCE TYPE STEEL RUST

REMOVAL, CONCRETE SPALL REPAIRS, ELECTRICAL AND MECHANICAL

REPAIR WORK FOR THE MACHINERY.

SET-ASIDE
VENDOR RANKING Contract was awarded on 08/25/11 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 4,126,494.60 93.4927% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 4,413,709.65 100.0000% 106.9603%
2 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 4,500,306.39 101.9620% 109.0588%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 4,655,392.14 105.4757% 112.8171%
0 ) I( 1) 2

(

ENGINEER'S ESTIMATE
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

|
2000.00000 2000.00]

PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A

0010 201000 LUMP
CLEARING AND GRUBBING
0020 202000 36.000 CY 20.00000 720.00]
EXCAVATION AND EMBANKMENT |
0030 211000 LUMP 1000.00000 1000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS
0040 251000 150.000 LF 3.00000 450.00
SILT FENCE |
0050 302007 46.000 cCY 50.00000 2300.00]
GRADED AGGREGATE BASE COURSE, TYPE B
0060 601535 2985.000 SF 60.00000 179100.00
TIMBER SIDEWALK |
0070 602013 43.000 cCy 1200.00000 51600.00
PORTLAND CEMENT CONCRETE MASONRY, |
SUPERSTRUCTURE, CLASS D |
0080 602017 14.000 cy 1000.00000 14000.00
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SECTION 0001  BRS 1-687, 1-688, 1-693; SOUTH WALNUT ST., SOUTH MARKET ST. AND FOURTH ST. OVER CHRISTINA RIVER
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DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER : 003 CONTRACT ID : T201007405.01
LETTING DATE : 07/28/11 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

08/25/11
003 -2

0

LINE NO / ITEM CODE / ALT
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ITEM DESCRIPTION QUANTITY | UNIT PRICE
—————————————————————————————————————————— ——_—
0090 602518 9906.000 SF | 5.00000 49530.00]| 2.60000 25755.60 |
WATER BASED ACRYLIC CONCRETE SEALER | | |
0100 602546 40905.000 SF | 2.00000 81810.00]| 0.95000 38859.75]|
WATERPROOFING P.C.C. MASONRY | | |
0110 602572 8425.000 LB | 8.00000 67400.00 | 4.90000 41282.50]|
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0120 602575 537.000 SF | 75.00000 40275.00]| 68.00000 36516.00]
DECK REPAIR, 1" TO 3" DEPTH | | |
0130 602576 132.000 SF | 125.00000 16500.00]| 108.00000 14256.00 |
DECK REPAIR, 3" TO < FULL DEPTH | | |
0140 602577 20.000 SF | 200.00000 4000.00] 115.00000 2300.00]
DECK REPAIR, FULL DEPTH | | |
0150 602579 822.000 EACH | 30.00000 24660.00] 16.50000 13563.00]
DRILLING HOLES AND INSTALLING DOWELS | | |
0160 602580 57.000 CY | 1000.00000 57000.00 | 500.00000 28500.00]
PARTIAL REMOVAL OF P.C.C. MASONRY | | |
0170 602586 97.000 CF | 500.00000 48500.00 | 485.00000 47045.00]|
REHABILITATION OF CONCRETE STRUCTURE | | |
0180 602611 415.000 LF | 50.00000 20750.00] 49.00000 20335.00]
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0190 602612 LUMP | 54750.00000 54750.00| 110300.00000 110300.00]
ACCESS AND CONTAINMENT FOR BRIDGE | | |
REPAIRS | | |
0200 602626 415.000 LF | 30.00000 12450.00]| 32.00000 13280.00]|
ROUT AND SEAL CRACKS | | |
0210 602629 2736.000 LF | 10.00000 27360.00] 4.25000 11628.00]|
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALK, ETC. | | |
0220 602646 47629.000 SF | 2.50000 119072.50] 2.25000 107165.25]
SILICONE ACRYLIC CONCRETE SEALER | | |
0230 603000 70.000 LB | 2.00000 140.00]| 1.50000 105.00]|
BAR REINFORCEMENT | | |
0240 604000 9781.000 LB | 1.50000 14671.50]| 1.60000 15649.60 |
BAR REINFORCEMENT, EPOXY COATED | | |
0250 605533 LUMP | 258000.00000 258000.00| 842840.00000 842840.00]
| |
| |

HAZARDOUS BASE, (L.S.)



RESET STONE/BRICK SIDEWALK AND/OR

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 605582 6.000 EACH | 500.00000 3000.00] 465.00000 2790.00] 565.00000 3390.00
CLEANING BRIDGE SCUPPER | | |
0270 605585 LUMP | 700000.00000 700000.00| 273267.00000 273267.00| 471200.00000 471200.00
STEEL STRUCTURE REPAIR | | |
0280 605591 177.000 SF | 1085.00000 192045.00] 200.00000 35400.00 | 210.00000 37170.00
STEEL OPEN GRID BRIDGE DECK | | |
0290 605592 100.000 LF | 180.00000 18000.00] 106.00000 10600.00] 43.50000 4350.00
WELDING REPAIR | |
0300 605619 LUMP | 125000.00000 125000.00] 422240.00000 422240.00] 482200.00000 482200.00
MOISTURE CURED URTHANE PAINT SYSTEM | | |
(OVERCOATING),L.S. | |
0310 605636 126.000 EACH | 500.00000 63000.00] 350.00000 44100.00] 395.00000 49770.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | |
0320 605641 142.000 LF | 150.00000 21300.00] 57.50000 8165.00| 69.00000 9798.00
JOINT REPAIR (COMPRESSION SEAL), 1" | | |
0330 605658 264.000 LF | 150.00000 39600.00]| 37.00000 9768.00| 57.00000 15048.00
STRIP SEAL EXPANSION JOINT, 2" | | |
0340 605676 143.000 LF | 200.00000 28600.00]| 114.00000 16302.00 | 124.00000 17732.00
INFLATABLE EXPANSION JOINT SEAL, 3" | |
0350 605692 527.000 LF | 35.00000 18445.00 | 38.50000 20289.50] 34.00000 17918.00
SILICONE JOINT SEAL | | |
0360 605730 200.000 LF | 290.00000 58000.00 | 350.00000 70000.00] 320.00000 64000.00
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
0370 606501 22.000 LF | 150.00000 3300.00] 374.00000 8228.00]| 321.00000 7062.00
HAND RAIL, TYPE I | |
0380 606509 2058.000 LF | 2.50000 5145.00] 8.50000 17493.00]| 2.00000 4116.00
REPAIRING METAL BRIDGE RAILING, ALUMINU | | |
0390 701010 40.000 LF | 30.00000 1200.00] 63.00000 2520.00] 56.50000 2260.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0400 701501 20.000 LF | 15.00000 300.00] 77.00000 1540.00] 63.00000 1260.00
RESET EXISTING STONE CURB | | |
0410 701508 51.000 LF | 75.00000 3825.00] 62.00000 3162.00] 103.00000 5253.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN CURB | | |
0420 705001 532.000 SF | 5.00000 2660.00] 7.35000 3910.20] 10.00000 5320.00
P.C.C. SIDEWALK, 4" | | |
0430 705505 160.000 SF | 10.00000 1600.00]| 19.00000 3040.00] 25.00000 4000.00
| | |
| | |

STONE/BRICK ROADWAY



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

08/25/11
003 -4

CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER  : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0440 712005 4.000 SY | 50.00000 200.00]| 162.00000 648.00 | 215.00000 860.00
RIPRAP, R-4 | | |
0450 713002 87.000 sSY | 3.00000 261.00] 5.00000 435.00] 3.40000 295.80
GEOTEXTILES, SEPARATION | | |
0460 715001 31.000 LF | 15.00000 465.00] 21.00000 651.00] 17.00000 527.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0470 720526 200.000 LF | 50.00000 10000.00] 44.00000 8800.00| 62.00000 12400.00
PORTABLE P.C.C. STRUCTURE-MOUNTED | | |
SAFETY BARRIER | | |
0480 720532 2.000 EACH | 1500.00000 3000.00] 1100.00000 2200.00] 1100.00000 2200.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0490 720534 3.000 EACH | 7000.00000 21000.00] 5350.00000 16050.00] 5500.00000 16500.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0500 720539 2.000 EACH | 1500.00000 3000.00] 600.00000 1200.00]| 565.00000 1130.00
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0510 720551 200.000 LF | 35.00000 7000.00| 6.00000 1200.00] 17.00000 3400.00
RELOCATING PORTABLE P.C.C. STRUCTURE | | |
MOUNTED SAFETY BARRIER | | |
0520 732002 271.000 SY | 10.00000 2710.00] 7.50000 2032.50] 17.00000 4607.00
TOPSOIL, 6" DEPTH | | |
0530 734013 271.000 SY | 0.70000 189.70 | 1.00000 271.00] 2.30000 623.30
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 743003 1100.000 EADY | 60.00000 66000.00 | 17.50000 19250.00]| 13.50000 14850.00
ARROWPANELS, TYPE C | | |
0550 743006 34790.000 EADY | 0.30000 10437.00]| 0.20000 6958.00] 0.25000 8697.50
PLASTIC DRUMS [ [ [
0560 743007 700.000 HOUR | 75.00000 52500.00] 75.00000 52500.00] 75.00000 52500.00
TRAFFIC OFFICERS | | |
0570 743009 235.000 EADY | 100.00000 23500.00] 95.00000 22325.00] 169.00000 39715.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0580 743050 6100.000 HOUR | 44.52000 271572.00| 44.52000 271572.00] 44.52000 271572.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0590 743062 915.000 HOUR | 64.55000 59063.25] 64.55000 59063.25] 64.55000 59063.25
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0600 743504 92.000 EACH | 150.00000 13800.00] 135.00000 12420.00] 124.00000 11408.00
| | |

WARNING SIGNS



CPM SCHEDULE UPDATES AND/OR REVISED

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/11
PAGE 003 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE 07/28/11 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0610 743507 20100.000 LFDY | 0.40000 8040.00 | 0.30000 6030.00] 0.17000 3417.00
TEMPORARY BARRICADE, TYPE III | | |
0620 743525 1645.000 EADY | 2.00000 3290.00] 2.50000 4112.50] 2.80000 4606.00
TEMPORARY WARNING SIGNS | | |
0630 748015 235.000 SF | 10.00000 2350.00] 7.00000 1645.00] 6.50000 1527.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0640 748019 260.000 LF | 0.50000 130.00]| 1.50000 390.00] 1.40000 364.00
TEMPORARY MARKINGS, PAINT, 4" | | |
0650 748517 415.000 LF | 0.50000 207.50] 2.30000 954.50]| 2.20000 913.00
BLACKOUT TAPE, 4" | |
0660 748525 9980.000 LF | 2.50000 24950.00] 1.50000 14970.00 1.45000 14471.00
TEMPORARY MARKINGS, TAPE, 4" | | |
0670 748527 1110.000 SF | 15.00000 16650.00 | 9.60000 10656.00 | 9.10000 10101.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0680 748530 75.000 SF | 20.00000 1500.00| 29.00000 2175.00] 27.00000 2025.00
REMOVAL OF PAVEMENT STRIPING | | |
0690 749687 16.000 EACH | 80.00000 1280.00 79.00000 1264.00] 395.00000 6320.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0700 758000 87.000 SY | 20.00000 1740.00] 16.00000 1392.00] 35.00000 3045.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0710 762003 430.000 LF | 10.00000 4300.00 8.00000 3440.00] 5.70000 2451.00
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0720 763000 LUMP | 109168.15000 109168.15] 133000.00000 133000.00] 134000.00000 134000.00
INITIAL EXPENSE | |
0730 763500 LUMP | 125000.00000 125000.00] 46750.00000 46750.00 | 5600.00000 5600.00
MAINTENANCE OF TRAFFIC | | |
0740 763501 LUMP | 50000.00000 50000.00 | 9200.00000 9200.00]| 11000.00000 11000.00
CONSTRUCTION ENGINEERING | | |
0745 763503 1040.000 HOUR | 0.80000 832.00]| 0.80000 832.00]| 0.80000 832.00
TRAINEE | I I
0750 763508 LUMP | 5000.00000 5000.00] 500.00000 500.00]| 5600.00000 5600.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0760 763509 25.000 EAMO | 250.00000 6250.00] 50.00000 1250.00 | 226.00000 5650.00
| | |
| | |

UPDATES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE : 003 -6
TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.

CALL ORDER : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE

LETTING DATE : 07/28/11 DISTRICT ;N1

SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0770 763522 LUMP | 1000.00000 1000.00| 5000.00000 5000.00] 4000.00000 4000.00
COAST GUARD SPECIFIC CONDITIONS | [
0780 763593 LUMP | 13000.00000 13000.00] 96750.00000 96750.00]| 91000.00000 91000.00
MODIFICATIONS TO TRAFFIC BARRIER GATE | | [
0790 763602 LUMP | 60000.00000 60000.00]| 9200.00000 9200.00] 5700.00000 5700.00
BIRD CONTROL | | |
0800 763623 LUMP | 6000.00000 6000.00]  30950.00000 30950.00] 2500.00000 2500.00
NETTING MIGRATORY BIRD EXCLUSION | [

SECTION TOTALS [ $ 3,418,444.60] $ 3,582,259.65] $ 3,730,909.05
—————————————————————————————————————————— B T St et et
SECTION 0002  SPECIALTY ITEMS

| | |
0810 605590 LUMP | 300050.00000 300050.00] 396550.00000 396550.00| 358377.22000 358377.22
BASCULE MACHINERY REPLACEMENT [ [ [
0820 746662 LUMP | 408000.00000 408000.00| 434900.00000 434900.00| 411020.12000 411020.12
REPATR BRIDGE ELECTRICAL SYSTEM [ [

SECTION TOTALS | $ 708,050.00] $ 831,450.00] $ 769,397.34
—————————————————————————————————————————— B e

CONTRACT TOTALS [ $ 4,126,494.60] $ 4,413,709.65] $ 4,500,306.39

DBE GOALS | 7

7

7




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/25/11
PAGE : 003 -7
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER  : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/11 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BRS 1-687, 1-688, 1-693; SOUTH WALNUT ST., SOUTH MARKET ST. AND FOURTH ST. OVER CHRISTINA RIVER
| | |
0010 201000 LUMP | 7000.00000 7000.00]|
CLEARING AND GRUBBING | | |
0020 202000 36.000 CY | 39.84000 1434.24]
EXCAVATION AND EMBANKMENT | | |
0030 211000 LUMP | 54000.00000 54000.00]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0040 251000 150.000 LF | 3.52000 528.00]
SILT FENCE | | |
0050 302007 46.000 cCY | 120.00000 5520.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 601535 2985.000 SF | 37.70000 112534.50]
TIMBER SIDEWALK | |
0070 602013 43.000 cCYy | 1133.36000 48734.48|
PORTLAND CEMENT CONCRETE MASONRY, | |
SUPERSTRUCTURE, CLASS D | | |
0080 602017 14.000 CY | 2759.92000 38638.88]
PORTLAND CEMENT CONCRETE MASONRY, [ |
PARAPET, CLASS A [ [
0090 602518 9906.000 SF | 3.14000 31104.84]
WATER BASED ACRYLIC CONCRETE SEALER | | |
0100 602546 40905.000 SF | 1.00000 40905.00 |
WATERPROOFING P.C.C. MASONRY | | |
0110 602572 8425.000 LB | 5.30000 44652.50 |
REPAIRING EXISTING P.C.C. STRUCTURES [ [ [
0120 602575 537.000 SF | 81.71000 43878.27|
DECK REPAIR, 1" TO 3" DEPTH | | |
0130 602576 132.000 SF | 154.81000 20434.92]
DECK REPAIR, 3" TO < FULL DEPTH | |
0140 602577 20.000 SF | 327.33000 6546.60]
DECK REPAIR, FULL DEPTH | | |
0150 602579 822.000 EACH | 40.53000 33315.66|
DRILLING HOLES AND INSTALLING DOWELS | | |
0160 602580 57.000 CY | 1491.46000 85013.22| |
PARTIAL REMOVAL OF P.C.C. MASONRY | |
0170 602586 97.000 CF | 381.92000 37046.24|
| | |

REHABILITATION OF CONCRETE STRUCTURE
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DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/25/11
PAGE 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE 07/28/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0180 602611 415.000 LF | 65.14000 27033.10] |
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0190 602612 LUMP | 60000.00000 60000.00 | |
ACCESS AND CONTAINMENT FOR BRIDGE | | |
REPAIRS | | |
0200 602626 415.000 LF | 31.42000 13039.30] |
ROUT AND SEAL CRACKS | | |
0210 602629 2736.000 LF | 6.07000 16607.52 ]| |
CRACK SEALING BRIDGE DECKS, APPROACH | | |
SLABS, SIDEWALK, ETC. | | |
0220 602646 47629.000 SF | 2.42000 115262.18] |
SILICONE ACRYLIC CONCRETE SEALER | | |
0230 603000 70.000 LB | 10.00000 700.00] |
BAR REINFORCEMENT | | |
0240 604000 9781.000 LB | 1.26000 12324.06 | |
BAR REINFORCEMENT, EPOXY COATED | | |
0250 605533 LUMP | 1202400.00000 1202400.00 | |
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
0260 605582 6.000 EACH | 447.96000 2687.76 | |
CLEANING BRIDGE SCUPPER | | |
0270 605585 LUMP | 457985.00000 457985.00 | |
STEEL STRUCTURE REPAIR | | |
0280 605591 177.000 SF | 212.88000 37679.76 | |
STEEL OPEN GRID BRIDGE DECK | | |
0290 605592 100.000 LF | 105.02000 10502.00 | |
WELDING REPAIR | | |
0300 605619 LUMP | 594400.00000 594400.00]| |
MOISTURE CURED URTHANE PAINT SYSTEM | | |
(OVERCOATING),L.S. | | I
0310 605636 126.000 EACH | 166.10000 20928.60] |
CLEAN AND LUBRICATE BRIDGE BEARINGS | | |
0320 605641 142.000 LF | 85.94000 12203.48] |
JOINT REPAIR (COMPRESSION SEAL), 1" | | |
0330 605658 264.000 LF | 142.14000 37524.96| |
STRIP SEAL EXPANSION JOINT, 2" | | |
0340 605676 143.000 LF | 279.89000 40024.27] |
| | |

INFLATABLE EXPANSION JOINT SEAL,



RELOCATING PORTABLE P.C.C. STRUCTURE
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FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/11 DISTRICT
SET-ASIDE
I ( 3 ) | I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0350 605692 527.000 LF | 39.32000 20721.64] |
SILICONE JOINT SEAL | | |
0360 605730 200.000 LF | 408.85000 81770.00] |
PREFABRICATED EXPANSION JOINT SYSTEM, 1 | | |
0370 606501 22.000 LF | 507.56000 11166.32] |
HAND RAIL, TYPE I | | |
0380 606509 2058.000 LF | 34.35000 70692.30]| |
REPAIRING METAL BRIDGE RAILING, ALUMINU | | |
0390 701010 40.000 LF | 56.60000 2264.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0400 701501 20.000 LF | 55.97000 1119.40] |
RESET EXISTING STONE CURB | | |
0410 701508 51.000 LF | 84.35000 4301.85] |
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN CURB | | |
0420 705001 532.000 SF | 10.00000 5320.00] |
P.C.C. SIDEWALK, 4" | | |
0430 705505 160.000 SF | 49.68000 7948.80 | |
RESET STONE/BRICK SIDEWALK AND/OR | | |
STONE/BRICK ROADWAY | | |
0440 712005 4.000 SY | 200.00000 800.00| |
RIPRAP, R-4 | | |
0450 713002 87.000 SY | 4.57000 397.59] |
GEOTEXTILES, SEPARATION | | |
0460 715001 31.000 LF | 37.85000 1173.35] |
PERFORATED PIPE UNDERDRAINS, 6" | | |
0470 720526 200.000 LF | 40.19000 8038.00 | |
PORTABLE P.C.C. STRUCTURE-MOUNTED | | |
SAFETY BARRIER | | |
0480 720532 2.000 EACH | 1104.09000 2208.18] |
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0490 720534 3.000 EACH | 5046.81000 15140.43] |
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0500 720539 2.000 EACH | 1656.14000 3312.28] |
RELOCATE PORTABLE IMPACT ATTENUATOR | | |
0510 720551 200.000 LF | 17.84000 3568.00] |
| | |
| | |

MOUNTED SAFETY BARRIER
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—————————————————————————————————————————— ——_—
0520 732002 271.000 SY | 5.55000 1504.05] |
TOPSOIL, 6" DEPTH | | |
0530 734013 271.000 SY | 2.26000 612.46]| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0540 743003 1100.000 EADY | 16.56000 18216.00]| |
ARROWPANELS, TYPE C | | |
0550 743006 34790.000 EADY | 0.28000 9741.20] |
PLASTIC DRUMS | | |
0560 743007 700.000 HOUR | 75.00000 52500.00 | |
TRAFFIC OFFICERS | | |
0570 743009 235.000 EADY | 25.08000 5893.80] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0580 743050 6100.000 HOUR | 44.52000 271572.00]| |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0590 743062 915.000 HOUR | 64.55000 59063.25] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0600 743504 92.000 EACH | 143.53000 13204.76 | |
WARNING SIGNS | | |
0610 743507 20100.000 LEFDY | 0.28000 5628.00] |
TEMPORARY BARRICADE, TYPE III | | |
0620 743525 1645.000 EADY | 2.20000 3619.00] |
TEMPORARY WARNING SIGNS | | |
0630 748015 235.000 SF | 16.56000 3891.60] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0640 748019 260.000 LF | 1.66000 431.60]| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0650 748517 415.000 LF | 4.42000 1834.30] |
BLACKOUT TAPE, 4" | | |
0660 748525 9980.000 LF | 1.66000 16566.80 | |
TEMPORARY MARKINGS, TAPE, 4" | | |
0670 748527 1110.000 SF | 13.25000 14707.50] |
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0680 748530 75.000 SF | 5.52000 414.00]| |
REMOVAL OF PAVEMENT STRIPING | | |
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0690 749687 16.000 EACH | 82.81000 1324.96|
| |

INSTALLATION OR REMOVAL OF TRAFFIC

SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/25/11
PAGE : 003 -12

FINAL
CONTRACT TITLE : BRS 1-687, 1-688, 1-693 SOUTH WALNUT ST. SOUTH MARKET ST.
CALL ORDER : 003 CONTRACT ID : T201007405.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/28/11 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0700 758000 87.000 SY | 39.99000 3479.13] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0710 762003 430.000 LF | 20.00000 8600.00] |
SAW CUTTING, CONCRETE, VARIABLE DEPTH | | |
0720 763000 LUMP | 130000.00000 130000.00 | |
INITIAL EXPENSE | | |
0730 763500 LUMP | 40000.00000 40000.00] |
MAINTENANCE OF TRAFFIC | | |
0740 763501 LUMP | 16000.00000 16000.00] |
CONSTRUCTION ENGINEERING | | |
0745 763503 1040.000 HOUR | 0.80000 832.00]| |
TRAINEE | | |
0750 763508 LUMP | 674.76000 674.76 | |
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
0760 763509 25.000 EAMO | 84.34000 2108.50] |
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | | |
0770 763522 LUMP | 3404.58000 3404.58] |
COAST GUARD SPECIFIC CONDITIONS | | |
0780 763593 LUMP | 33033.85000 33033.85] |
MODIFICATIONS TO TRAFFIC BARRIER GATE | | |
0790 763602 LUMP | 14456.59000 14456.59 ] |
BIRD CONTROL | | |
0800 763623 LUMP | 59545.97000 59545.97| |
NETTING MIGRATORY BIRD EXCLUSION | | |
SECTION TOTALS | $ 4,305,392.14]| $ | $
—————————————————————————————————————————— o
SECTION 0002 SPECIALTY ITEMS
| | |
0810 605590 LUMP | 190000.00000 190000.00] |
BASCULE MACHINERY REPLACEMENT | | |
0820 746662 LUMP | 160000.00000 160000.00 | |
REPAIR BRIDGE ELECTRICAL SYSTEM | | |
SECTION TOTALS | $ 350,000.00]| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,655,392.14]| $ 0.00] $
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SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
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—————————————————————————————————————————— o
| |

DBE GOALS | 7 %




